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Attachment G

Addendum Number 1
Northwest pipe and Casing/Hall Process Company Superfund Site Groundwater
Circulation Well Treatment System and Soil Cap, Tuesday, April 1, 2003



111 SW. Columbia, Suite 900
Portland, Oregon 97201

503 222 7200 Tel

503 222 4292 Fax
ADDENDUM NO. 1
Project: Northwest Pipe & Casing/ Hall Process Company Superfund Site

Groundwater Circulation Well Treatment Systems and Soil Cap

Date: Tuesday, April 1, 2003

The following additions, revisions, corrections, and clarifications contained herein shall become part
of the Contract Documents for the Project, and shall be included in the Scope of Work and Bid
Proposals to be submitted. References made below to Specifications and Contract Drawings shal be

used as agenera guide only. Bidders shall determine for themselves the full scope of work affected
by the Addendum items.

SPECIFICATIONS
A. Section 01010

1. Paragraph 1.4.B. Make the following change:
Project Manager: Fed-Wal-PEGary Newbore |

2. Paragraph 1.3.C. Make the following change:

The One (1) Year Operation & Maintenance scope of work includes providing all
parts and labor required to operate, troubleshoot, repair, and maintain the
treatment systems for a one-year period. During this period, the CONTRACTOR
will be required to perform al regular and emergency maintenance on the
remediation systems, and ensure that the systems are meeting the operational
performance requirements of Section 1120.3.9. The CONTRACTOR shall aso
perform weeding and any other wetlands maintenance requirements as discussed
in Section 02900.34._ CONTRACTOR shal have no responshility for
maintaining the Soil Cap, outside of the Wetlands Mitigation Area, after
OWNER acceptance of the Sail Cap.

3. Paragraph 1.8. Add the following paragraph:

0. The CONTRACTOR shall coordinate with the Clackamas County Road
Department regarding the Lawnfield Road Improvement Project, which is
currently scheduled for June to September, 2003. The Clackamas County
project may cause access delays at times. The CONTRACTOR shal
include all coordination and impacts in the project bid.
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4, Paragraph 3.5.D.12 Make the following change:
CONTRACTOR to submit copies of previous week's Sign-In/Out Logs,
Condiruction Log, Weekly Progress Schedules, and written summaries of all ‘
contacts with agencies regarding permits or clearances.

C. Section 01300

1. Add the following Paragraph:
1.25 Construction Log ‘
A. CONTRACTOR shal maintain a weekly construction log which
details daily construction events. ‘
B. CONTRACTOR shall submit construction log weekly.

D. Section 02915.2.1

1. Paragraph 2.1. Add the following paragraph:

B. CONTRACTOR shdl install three (3) dead and down woody debris piles
measuring approximately three (3) feet high and fifteen (15) feet in
diameter, in locatiors staked by the OWNER. Material shall @nsist of
woody materias no less than two (2) inches in diameter, no less than six
(6) feet in length and no more than fifteen (15) feet in length

2. Paragraph 2.2.A. Make the following change:
CONTRACTOR shdl ingtall one (1) rock and_one (1) concrete habitat structures
within the upland buffer using the existing pile of boulders and the existing pile
of concrete in the wetland mitigation site—as-shewn-en-the-Pans. The OWNER
will stake and approve fina locations of materials.

E. Section 11201.1.4
1 Paragraph 1.4.B. Make the following change:
In the event of any apparent conflict among standards, codes, or the

Specifications the most stringent shall take precedence. The CONTRACTOR
shal refer the conflict to the ENGHINEER- OWNER for written resolution. |

END OF ADDENDUM NO. 1
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